

Org. u	ınit	Org. unit: Responsible Govern	ance of Inve	estment in		Project titl	e:				Date	06/07/202	:1
Office	r responsible for the commission	Name:					tle :- Study Hi				PN	PN- 15.0124.6-308.00	
Assessor Name						ntation of FPI		Contract no.	Contract	no.			
Version	Version Individual assessment/overall assessment				and Impa	cts around A	gricultura	Investments	;		Bio	lder 1 to 5 of 5	
								l l		I		1	
				Enter bidder 1		Enter bidder 2		Enter bidder 3		Ente	r bidder 4	bidder 4 Enter	
	(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	Criter	ion	Weighting in %	Points (max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)						
1	Assessment of technical-n	nethodological design											
1.1	Strategy												
1.1.1	Interpretation of the objectives in th tasks	e ToRs, critical examination of	7%		0		0		О		0		0
1.1.2	Description and justification of the odelivering the services put out to te	contractor's strategy for nder.	4%		0		0		0		0		0
Interi	m total 1.1		11%		0		0		0		0		0
1.2	1.2 Cooperation												
1.2.1	Presentation and interaction betwee contractor's area of responsibility	en the relevant actors in the	3%		0		0		0		0		0
1.2.2	Strategy for establishing cooperation relevant actors	on and then cooperating with the	2%		0		0		0		0		0
Interi	m total 1.2		5%		0		0		0		0		0
1.3	Steering structure												
1.3.1	Approach and procedure for steerir partners	ng the measures with the project	0%		0		0		0		0		0
1.3.2	Description of contractor's contribute associated challenges	tion to results monitoring and the	0%		0		0		0		0		0
Interi	m total 1.3	· ·			0		0		0		0		0
1.4	Processes												
1.4.1	Presentation and explanation of the steps, milestones, schedule		4%		0		0		0		0		0
1.4.2	r resentation and explanation of the	integration or the partile	2%		0		0		0		0		0
	m total 1.4		6%		0		0		0		0		0
1.5	Learning and innovation												

Form 31-10-1-en Page 1 of 6



Org.	unit	estment ir		Project tit	e:		Date	06/07/2021					
Office	er responsible for the commission	Name:				Project ti	tle :- Study Hi	indering F		PN	PN- 15.01	24.6-308.00	
Assessor Name					Implementation of FPIC Principles Implementation and Impacts around Agricultural Investments					Contract no.	Contract	no.	
Versi	ion	Individual assessment/overall assessment		icts around A	investments		Bidder 1 to 5 of 5						
				Enter bidder 1		Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter	r bidder 5
	(1) Criterion		(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
1.5.1	Contractor's contribution to knowled and at GIZ		2%	(max. ro)	0	(max. ro)	0	(max. ro)	0	(max. ro)	0	(max. ro)	0
1.5.2	Presentation and explanation of the contractor to promote scaling-up ef	e measures undertaken by the fects	1%		0		0		0		0		0
Interi	im total 1.5		3%		0		0		0		0		0
1.6	Project management of the contr	actor											
1.6.1	1.6.1 Approach and procedure for coordination with/in GIZ project 2%		2%		0		0		0		0		0
1.6.2	Personnel assignment plan (who, we explanation and specification of exp	when, what work steps) incl. pert months	3%		0		0		0		0		0



Org. u	nit	Org. unit: Responsible Govern	ance of Inve	estment in		Project titl	e:				Date	1		
Office	r responsible for the commission	Name:				Project ti	tle :- Study Hi	ndering F		PN	PN- 15.01	24.6-308.00		
Asses	sor	Name					ntation of FPI			Contract no.	Contract no.			
						and Impacts around Agricultural Investments					00.111.001.1101			
Versio	on	Individual assessment/overall	assessment	!								Bio	der 1 to 5 of 5	
				Futar	. biddan 4	Enter bidder 2		Enter bidder 3		Futa		Enter bidder 5		
				Enter	bidder 1	Enter	blader 2	Enter	blader 3	Ente	r bidder 4	Ente	blader 5	
	(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	
	Critei		Weighting	Points	Assessment		Assessment	Points	Assessment		Assessment	Points	Assessment	
			in %	(max.10)		(max.10)		(max.10)	(2)x(3)	(max.10)		(max.10)	(2)x(3)	
	Contractor's backstopping strategy	(incl. CVs of the technical and		, ,				, ,		,				
1.6.3	administrative backstopper)	`	0%		0		0		0		0		0	
Interi	m total 1.6		5%		0		0		0		0		0	
1.7	Further requirements		0%		0		0		0		0		0	
Total			30%		0		0		0		0		0	
2	Assessment of proposed s	staff									×1			
2.1	·									Ī		1		
2.1.1	- Qualifications		2%		0		0		0		0		0	
	- Language		0%		0		0		0		0		0	
	- General professional experience		3%		0		0		0		0		0	
	- Specific professional experience		8%		0		0		0		0		0	
2.1.5	 Leadership/management experier 	nce	3%		0		0		0		0		0	
	- Regional experience (in Ethiopia)		1%		0		0		0		0		0	
2.1.7	- Development cooperation experie	nce	1%		0		0		0		0		0	
2.1.8	- Other (Expereience research in la	and governance)	6%		0		0		0		0		0	
Interi	m total 2.1		24%		0		0		0		0		0	
2.2	Expert 1 (Socioeconomic Expert)												
2.2.1	- Qualifications		3%		0		0		0		0		0	
	- Language		0%		0		0		0		0		0	
	2.2.3 - General professional experience		4%		0		0		0		0		0	
	2.2.4 - Specific professional experience		8%		0		0		0		0		0	
	2.2.5 - Leadership/management experience		0%		0		0		0		0		0	
	2.2.6 - Regional experience (in Ethiopia)		2%		0		0		0		0		0	
2.2.7	 Development cooperation experie 	ence	2%		0		0		0		0		0	
2.2.8	- Other (Expereience in farm mana	gement and social anthropology)	5%		0		0		О		0		0	



Org. unit	Org. unit: Responsible Govern	nance of Inve	estment in		Project titl	le:				Date	06/07/202	1
Officer responsible for the commission	Name:				Project ti	tle :- Study H	indering F	actors on		PN	PN- 15.01	24.6-308.00
Assessor	Name					ntation of FPI		Contract no.	Contract no.			
Version Individual assessment/overall assess		assessment			and Impa	cts around A	gricultura		Bidder 1 to 5 of 5			
1 0101011							ı		1		I	dei 1 to 3 oi 3
			Enter bidder 1		Enter bidder 2		Enter bidder 3		Ente	r bidder 4	Ente	bidder 5
(1 Crite		(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)								
Interim total 2.2		23%			0		0					
2.3 Expert 2 (Land Administration)												
2.3.1 - Qualifications		3%		0		0		0		0		0
2.3.2 - Language		0%		0		0		0		0		0
2.3.3 - General professional experience		4%		0		0		0		0		0
2.3.4 - Specific professional experience		8%		0		0		0		0		0
2.3.5 - Leadership/management experies		0%		0		0		0		0		0
2.3.6 - Regional experience (in Ethiopia 2.3.7 - Development cooperation experie		2%		0		0		0		0		0
2.3.7 - Development cooperation expens	ince	2%		U		0		0		0		0
2.3.8 - Other (Grievance and conflict ma	nagement)	5%		0		0		0		0		0
Interim total 2.3		23%		0		0		0		0		0
2.4 Expert 3		0										
2.4.1 - Qualifications		0%		0		0		0		0		0
2.4.2 - Language		0%		0		0		0		0		0
2.4.3 - General professional experience		0%		0		0		0		0		0
2.4.4 - Specific professional experience		0%		0		0		0		0		0
2.4.5 - Leadership/management experien	nce	0%		0		0		0		0		0
2.4.6 - Regional experience		0%		0		0		0		0		0
2.4.7 - Development cooperation experie		0%		0		0		0		0		0
2.4.8 - Other grievance handling and con	mici management	0% 0%		0		0		0		0		<u>0</u>
2.5 Expert 4		0%		U		0		0		U		<u>_</u>
2.5.1 - Qualifications		0%		0		0		0		0		
2.5.2 - Language		0%		0		0		0		0		0
2.5.3 - General professional experience		0%		0		0		0		0		0
2.5.4 - Specific professional experience		0%		0		0		0		0		0
2.0.7 Openio preressional experience		0 /0		U		. 0		. 0		0		U



Org. unit	Org. unit: Responsible Govern	nance of Inve	estment in		Project titl	e:				Date	06/07/202	21
Officer responsible for the commission	Name:				Project tit	tle :- Study Hi	indering F	actors on		PN	PN- 15.01	24.6-308.00
Assessor	Name				Implemen	ntation of FPI	C Principl	es Implemen	tation	Contract no.	Contract	no
					and Impa	cts around A	gricultura	I Investments	;	Contract no.		
Version	Individual assessment/overall	assessment	essment								Bidder 1 to 5 of 5	
			Enter bidder 1		Enter bidder 2		Enter bidder 3		Ente	r bidder 4	Ente	r bidder 5
(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	rion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.5.5 - Leadership/management experie	nce	0%		0		0		0		0		0
2.5.6 - Regional experience		0%		0		0		0		0		0
2.5.7 - Development cooperation experie		0%		0		0		0		0		0
2.5.8 - Other (Expereience inagricultural	information & cadastre system	0%		0		0		0		0		0
development)		0%		U		U		0		U		U
Interim total 2.5		0%		0		0		0		0		0
2.6 Short-term expert pool 1 (in acc	ordance with ToR											
2.6.1 - Qualifications		0%		0		0		0		0		0
2.6.2 - Language		0%		0		0		0		0		0
2.6.3 - General professional experience		0%		0		0		0		0		0
2.6.4 - Specific professional experience		0%		0		0		0		0		0
2.6.5 - Regional experience		0%		0		0		0		0		0
2.6.6 - Development cooperation experie	ence	0%		0		0		0		0		0
2.6.7 - Other		0%		0		0		0		0		0
Interim total 2.6		0%		0		0		0		0		0
2.7 Short-term expert pool 2 (in acc	ordance with ToR											
2.7.1 - Qualifications		0%		0		0		0		0		0
2.7.2 - Language		0%		0		0		0		0		0
2.7.3 - General professional experience		0%		0		0		0		0		0
2.7.4 - Specific professional experience		0% 0%		0		0		0		0		0
	2.7.5 - Regional experience			0		0		0		0		0
2.7.6 - Development cooperation experie	ence	0%		0		0		0		0		0
2.7.7 - Other		0%		0		0		0		0		0
Interim total 2.7		0%		0		0		0		0		0
2.8 Assessment of proposed person positions (provided permissible												



Org. unit	rg. unit: Responsible Govern	ance of Inve	stment in	į	Project titl	e:				Date	06/07/202	1
Officer responsible for the commission N	ame:				Project title :- Study Hindering Factors on					PN	PN- 15.01	24.6-308.00
Assessor N	ame				-	ntation of FPI	-	•		Contract no.	Contract no.	
Version In	Individual assessment/overall assessment		i iiivestiiieiits	'		Bidder 1 to 5 of 5						
			Enter	bidder 1	Enter	bidder 2	Ente	bidder 3	Ente	r bidder 4	Ente	r bidder 5
(1) Criterior	n	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
	Composition and sufficient assignment duration of the team in order to perform the tasks specified in the schedule and personnel assignment plan			0		0		0		0		0
Qualifications and sufficient assignme (professional experience and other sp process theme 1		0%		0		0		0		0		O
Qualifications and sufficient assignme (professional experience and other sp process theme 2		0%		0		0		0		0		0
Interim total 2.8		0%		0		0		0		0		0
Total 2		70%		0		0		0		0	0	
	Overall total 1 + 2	100%		0		0		0		0		0
	Assessment in %			0%		0%		0%		0%		0%
	Ranking			1		1		1		1		1

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.

Date, signature